

CONTRACT AGREEMENT

1. Boatworks of Buffalo shall remove boat from the water on haul out date shown on front page, or as soon as possible thereafter. Storage shall be provided as stated in #3. Haul out date shall not be later than October 15th, unless arrangements are made with marina management.
2. Owner must keep full insurance and provide copy to Boatworks of Buffalo.
3. **Boatworks of Buffalo shall not be responsible or have any liability for any loss or damage to boat** (including tools, accessories or equipment) or any personal belongings of owner or other occasioned by theft, fire, flood, windstorm or other cause beyond the reasonable control of Boatworks of Buffalo. Boatworks of Buffalo will not be liable for any damage caused by an early freeze.
4. **Bill is due when service is completed on invoice or \$100.00 service fee. NO EXCEPTIONS.**
5. Boats will not be launched before all storage, repair or other charges at Marina are paid! Boats will begin to be launched on or about May 1st and must be launched by May 28th. All bills due when service is complete. Units left over 10 days after service is complete will be charged \$20 per day storage.
6. Boats will start to come out of storage building and be uncovered April 1st and must be picked up or launched by June 1st or full summer storage is due. Summer rates differ from winter rates.
7. No person, other than owners shall work on the boat at Boatworks of Buffalo during the storage period without prior approval of marina management. Such work shall be done during normal business hours of the marina at full responsibility of the owner.
8. In event of any emergency, Boatworks of Buffalo shall have the right to move boats to any other available location.
9. Owner shall not place a sign on the boat advertising it "For Sale" at the Marina.
10. This agreement must be signed by owner and returned to:
Boatworks of Buffalo
187 Wilmuth Ave.
Lackawanna, NY 14218
11. METHOD OF PAYMENT:
Mastercard/Visa _____ Exp. Date _____ CVV _____
Check _____ Cash _____

NOTE: We highly recommend that all service and maintenance work be completed in the fall to insure a smooth and timely spring launch.